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CONTRACTOR SAFETY AND HEALTH RISK MATRIX 
 
Contract Details and Work Information   Table 4:  Total Risk Points 
 
Contractor 
Company: 

    No  Calculation of Total Risk Points  Risk Value 

Scope of Work 
(Brief Description 

    01  Hazard and risk identification   
  02  Number of Contractors Workers   
  03  Length of Contract   
  Total risk points (...4) = ...1 x (...2+...3)     

 
Table 0: Instructions to Complete the Matrix    Table 5:  Risk Profile by Total Risk Points 
Step 
1 

Identify  the  Hazards  and  sum  up  the  Risk 
Factors (Table 1) 

  High Risk              >250  Medium                 71 to 
Risk                         240 

Low Risk             0 ‐ 70 

Step 
2 

Identify the Risk Factor from the Number of 
People (Table 2) 

           

Step 
3 

Identify  the  Risk  Factor  from  the  length  of 
Contract (Table 3) 

 
Table 6:  Requirements for the Contractors Pack 

Step 
4 

The  total  risk points  are  then automatically 
calculated (Table 4) 

  H  M  L  Se 
ct 

Contractor Pack Section 

Step 
5 

The  total  risk  points  then  relates  to  a  risk 
profile (Table 5) 

        01  Procedure to Follow 

Step 
6 

The  risk  profile  then  determines  the 
documents required (Table 6) 

        02  Security Details and Access Control 

Step 
7 

Print  or  mail  the  documents  to  the 
Contractor 

        03  Non‐Compliance to Colliery Rules 

              04  Written  Agreement  on  Occupational  Health  and 
Safety Issues 

Table 1:  Hazard and Risk Identification 
        05  Appointment of Sub‐Ordinate Manager 

No.  Hazards  which  may  cause 
injury 

Risk 
Fact 
Or 

Risk 
Rat 
ing 

        06  Appointment Colliery Contractor Manager 

01  Machinery  &  Equipment 
(Conveyors etc) 

4            07  Notification  to  DME  of  Appointment  of  Contractor 
Manager 

02  Fall of Roof/Sides/Engulfment  4            08  Contractors Supervisor’s Undertaking to Supervise 

03  Electricity (Stored Energy)  4            09  Safety Representative Appointment 

04  Gravity/Suspended  Loads 
(Stored Energy) 

4            10  Safety Officers Appointment 

                11  Contractors Employee Information 

05  Tension (Stored Energy)  4            12  Medical Certificate of Fitness 

06  Gases              13  Exit Medical Certificate of Fitness 

07  Confined spaces              14  Generic Induction Training 

08  Heights                 
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CONTRACTOR SAFETY AND HEALTH RISK MATRIX (Cont) 
 

Table 1:  Hazard and Risk Identification 
 

Table 6:  Requirements for the Contractors Pack 

No.  Hazards  which  may  cause 
injury 

Risk 
Fact 
Or 

Risk 
Rat 
ing 

  H  M  L  Se 
ct 

Contractor Pack Section 

09  Mobile  Mining  Equipment  of 
Vehicles 

4            15  Site Specific Hazards 

10  Blasting  4            16  Risk Assessment and Safe Working Procedures 

11  Water  4            17  Authorisation to use Machinery, Equipment or Tools 

12  Hazardous Chemicals  4            18  Planned Inspections and Planned Task Observations 

13  Materials and Tools Handling  4            19  Contractor Time Sheet 

14  Hazardous  walk  area’s  – 
Slip/stumble and fall 

4            20  Safety Meetings Recording Document 

15  Noise  4            21  Safety Inspections Record Sheet 

16  Dust  4            22  Industrial Relations Assessment 

17  Radiation  4            23  Sunday and Public Holiday Permission to Work 

Total Risk (...1) 
  ‐          24  Anglo Coal Golden Rules 

 
Table 2: Number of Contractor Works    Risk Evaluation 
No  Number of Persons (Incl Sub‐

Contractors 
  Risk 

Factor 
 

Completed by :  Contractor Representative 

01      2    Name   
02  Ten (>=10) to Fifty (<=50)    5    Email Address   
03  More than Fifty (>50)    10    Date Completed   
Risk Value (...2)  ‐    Responsible Mine Contractor Manager 
          Name   
Table 3:  Length of Contract    Email Address   
No  Duration in Days per year    Risk 

Factor 
  Date Evaluated   

01   1 Day or Less  1    Chief Safety Officer 
02  2 to 29 Days  3    Name   
03  1 to 3 Months (30 – 90 days)  5    Email Address   
04  More than 3 Months (more than 90 

days 
7    Date Evaluated   

Risk Value (...3)  ‐ 

  Head of Department Approval 
  Name   
  Email Address   
  Date Evaluated   

 
 
 
 


